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Item No. Description Lump Sum Prices 

Excluding HST

SECTION 00 72 00 - GENERAL CONDITIONS

1 Bonds....................................................................................................................................................................................................$ 

2 Insurance......................................................................................................................................................................................................$ 

3 Permits and fees....................................................................................................................................................................................................$ 

4 Warranty certificates..............................................................................................................................................................................................$ 

5 Supervision..................................................................................................................................................................................$ 

SECTION 01 32 17 - SCHEDULE

6 90 day schedule..............................................................................................................................................................................................................$ 

7 Contractor schedule..................................................................................................................................................................................................................$ 

SECTION 01 33 00 - SUBMITTALS

8 Submittals............................................................................................................................................................................................................$ 

SECTION 01 33 23 - SHOP DRAWINGS

9 Shop drawings.........................................................................................................................................................................................................$ 

SECTION 01 40 00 - QUALITY REQUIREMENTS

10 Quality requirements / quality plan..................................................................................................................................................................................................$ 

SECTION 01 50 00 - CONSTRUCTION FACILITIES, TEMPORARY CONTROLS, AND TEMPORARY 

                                      UTILITIES

11 Exterior hoarding with jersey barrier and wiremesh including gates...................................................................................................................................................................$ 

12 Dust tight partitions including gates................................................................................................................................................................................................$ 

13 All other hoarding/fences not included above.........................................................................................................................................................................................$ 

14 Protection of existing equipment.....................................................................................................................................................................................................$ 

15 Protection of existing private and public property...................................................................................................................................................................................$ 

16 Temporary utilities (water, power, lighting, etc.)...................................................................................................................................................................................$ 

17 Temporary winter heating.............................................................................................................................................................................................................$ 

18 Temporary drainage system............................................................................................................................................................................................................$ 

19 Temporary office/trailer - contractor.................................................................................................................................................................................................$ 

20 Daily cleaning/ snow removal.........................................................................................................................................................................................................$ 
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SECTION 01 55 26 - TRAFFIC

21 Traffic control / flag persons..........................................................................................................................................................................................$ 

22 Traffic cones, signs, signals, flasher beacons, delineators and barricades.....................................................................................................................................................$ 

23 Paid duty traffic control person(s)..........................................................................................................................................................................................$ 

SECTION 01 57 19 - ENVIRONMENTAL CONTROLS

24 Environmental controls including dust control, noise control, and vibration monitoring................................................................................................................................................................................................$ 

SECTION 01 59 00 - SAFETY

25 Safety / utility locates / fire protection................................................................................................................................................................................................................$ 

26 Training, awareness and orientation...........................................................................................................................................................................$ 

SECTION 01 62 00 - PRODUCT REQUIREMENTS

27 Rental of work cars............................................................................................................................................................................................................$ 

SECTION 01 71 00 - EXAMINATION, PROTECTION AND RESTORATION OF PROPERTY

28 Examination, protection and restoration of property including condition survey / photographic report...................................................................................................................................................................$ 

SECTION 01 71 23 - FIELD ENGINEERING

29 Field engineering...........................................................................................................................................................................$ 

SECTION 01 73 29 - CUTTING AND REMEDIAL WORK

30 Cutting and remedial work.....................................................................................................................................................................................................................$ 

SECTION 01 74 11 - CLEANING

31 Cleaning including final cleaning........................................................................................................................................................................................................$ 

SECTION 01 74 19 -  WASTE MANAGEMENT

32 Waste management....................................................................................................................................................................................................................$ 

SECTION 01 78 23 - OPERATION AND MAINTENANCE MANUALS

33 Operation and maintenance manuals....................................................................................................................................................................................................................$ 

SECTION 01 78 25 - MAINTENANCE

34 Maintenance plan....................................................................................................................................................................................................................$ 
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GENERAL ITEMS (CONTINUED)



Toronto Transit Commission COST BREAKDOWN

Page 3

Item No. Description Lump Sum Prices 

Excluding HST

SECTION 01 78 39 - AS-BUILT DOCUMENTS

35 Record documentation including as-built documents..............................................................................................................................................................................................$ 

SECTION 01 79 00 - TRAINING

36 Training plan....................................................................................................................................................................................................$ 

37 Training course material.......................................................................................................................................................................................$ 

38 Maintenance training..............................................................................................................................................................................................$ 

SECTION 01 91 00 - COMMISSIONING

39 Commissioning plan..............................................................................................................................................................................................$ 

40 Commissioning procedures..........................................................................................................................................................................................$ 

TOTAL BILL NO. 1....................................................................................................................................................................................................$
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SECTION 02 41 13 - SITE PREPARATION

SECTION 02 41 23 - DEMOLITION AND REMOVALS

41 Remove existing trees and shrubs..........................................................................................................................................................................................................$ 

42 Temporary silt control devices……………………………………………………………………………………...…….. $ 

43 Removal of asphalt / concrete surfaces.............................................................................................................................................................................................$ 

44 Removal of road curbs / concrete wall ..........................................................................................................................................................................................................$ 

45 Cut new openings in tunnel wall............................................................................................................................................................................$ 

46 Saw cut and chip top of existing box structure...................................................................................................................................................................................$ 

47 Removal of existing piling/shoring at sides of subway box.....................................................................................................................................................................$ 

48 Remove existing hydro chambers including site restoration .......................................................................................................................................................................................$ 

49 Miscellaneous electrical/mechanical utilities demolition................................................................................................................................................................................................$ 

50 All other removals / demolitions and relocations not included above............................................................................................................................................................................$ 

SECTION 03 10 00 - CONCRETE FORMWORK AND FALSEWORK

SECTION 03 30 00 - CAST-IN-PLACE CONCRETE

51 Concrete in mud slab........................................................................................................................................................................................................$ 

52 Concrete in slab on grade..............................................................................................................................................................................................$ 

53 Concrete in suspended slab/roof slab......................................................................................................................................................................................$ 

54 Concrete in drop beams/ roof beams/ platform openings.................................................................................................................................................................................................$ 

55 Concrete in stairs........................................................................................................................................................................................................$ 

56 Concrete in walls...............................................................................................................................................................................................$ 

57 Concrete in columns...............................................................................................................................................................................................$ 

58 Concrete curbs...............................................................................................................................................................................................................$ 

59 Concrete hardener / Sealer...............................................................................................................................................................................................................$ 

60 Concrete in sump pits..........................................................................................................................................................................................$ 

61 Concrete topping over existing tunnel finish..........................................................................................................................................................................................................$ 

62 Miscellaneous concrete items........................................................................................................................................................................................................$ 

63 Drill and grout epoxy dowels....................................................................................................................................................................................................................$ 

BILL NO. 2
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SECTION 03 20 00 - CONCRETE REINFORCEMENT

64 Supply and place rebar.....................................................................................................................................................................................................$ 

SECTION 04 20 00 - UNIT MASONRY

65 Interior masonry....................................................................................................................................................................................................$ 

66 Miscellaneous items including bull nose, coping stone..........................................................................................................................................................................$ 

SECTION 05 50 00 - METAL FABRICATIONS

67 Structural steel work................................................................................................................................................................................................................$ 

68 All other miscellaneous metal items not included above................................................................................................................................................................................................................$ 

SECTION 05 70 00 - ORNAMENTAL METALS

69 S. S. guardrail..............................................................................................................................................................................................................$ 

70 S. S. wall mounted handrails..................................................................................................................................................................................................................$ 

71 S. S. cladding......................................................................................................................................................................................................................$ 

72 S. S. trim including all miscellaneous items not included above...........................................................................................................................................................................................................................$ 

SECTION 05 71 13 - GLAZED BALUSTRADES

SECTION 08 81 00 - GLAZING

73 Glazed balustrades.............................................................................................................................................................................................................$ 

SECTION 06 10 00 - ROUGH CARPENTRY

74 Rough carpentry................................................................................................................................................................................................................$ 

SECTION 07 13 13 - SHEET WATERPROOFING

75 Sheet waterproofing............................................................................................................................................................................................................$ 

SECTION 07 13 16 - UNDERSLAB WATERPROOFING

76 Underslab waterproofing........................................................................................................................................................................................................$ 

SECTION 07 16 00 - CRYSTALLINE WATERPROOFING

77 Crystalline waterproofing......................................................................................................................................................................................................$ 

SECTION 07 84 00 - FIRESTOPPING AND SMOKE SEALS

78 Firestopping and smoke seals...................................................................................................................................................................................................$ 

BILL NO. 2
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SECTION 07 92 00 - SEALANTS

79 Sealants and caulking...................................................................................................................................................................................................$ 

SECTION 08 11 00 - METAL DOORS AND FRAMES

SECTION 08 71 00 - FINISH HARDWARE

80 Hollow metal doors with S. S. frames....................................................................................................................................................................................$ 

SECTION 08 14 00 - WOOD DOORS

SECTION 08 71 00 - FINISH HARDWARE

81 Plastic laminated wooden doors with S. S. frames..........................................................................................................................................................................................$ 

SECTION 09 30 00 - TILING

82 Granite tiles...............................................................................................................................................................................................................$ 

83 Tactile tiles...............................................................................................................................................................................................$ 

84 Structural glazed tiles........................................................................................................................................................................................................$ 

SECTION 09 51 33 - SNAP-IN CONCEALED METAL PANEL CEILING SYSTEM

85 Metal panel ceiling............................................................................................................................................................................................................$ 

SECTION 09 66 13 - PORTLAND CEMENT TERRAZZO

86 Terrazzo flooring...............................................................................................................................................................................................................$ 

87 Terrazzo base...................................................................................................................................................................................................................$ 

88 Restoration to existing finishes...............................................................................................................................................................................................$ 

SECTION 09 91 00 - PAINTING

89 Painting walls / ceilings......................................................................................................................................................................................................$ 

90 Epoxy paint..........................................................................................................................................................................................................................$ 

91 Miscellaneous painting work.....................................................................................................................................................................................................$ 

SECTION 10 06 10 - SIGNAGE SCHEDULES & DETAILS

SECTION 10 14 23 - WAYFINDING & DIRECTIONAL SIGNAGE

92 Illuminated signs.................................................................................................................................................................................................................... $  

93 Non-illuminated signs................................................................................................................................................................................................................ $  

94 All other signs not included above................................................................................................................................................................................................... $  

BILL NO. 2
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SECTION 10 44 16 - PORTABLE FIRE EXTINGUISHERS

95 Fire extinguishers………………………………………………………………………………………………………………………$ 

SECTION 10 91 00 - MISCELLANEOUS SPECIALTIES

96 Parabolic mirrors..............................................................................................................................................................................................................$ 

97 Janitor's shelf................................................................................................................................................................................................................$ 

98 Access covers and aluminium ladders....................................................................................................................................................................................................................................$ 

SECTION 31 23 15 - EXCAVATION AND FILL

99 Excavation including removal of excavated material offsite...........................................................................................................................................................................$ 

100 Dispose caisson spoil offsite........................................................................................................................................................................................................$ 

101 Lean concrete fill......................................................................................................................................................................................................$ 

102 Unshrinkable fill......................................................................................................................................................................................................$ 

103 Granular backfilling / engineered fill.................................................................................................................................................................................................................$ 

104 Stone bedding under slab on grade..............................................................................................................................................................................................$ 

SECTION 31 23 19 - DEWATERING

105 Dewatering...........................................................................................................................................................................................................................$ 

SECTION 31 40 00 - SHORING AND UNDERPINNING

SECTION 31 50 00 - EXCAVATION SUPPORT SYSTEMS

SECTION 31 66 13 - SOLDIER PILES AND LAGGING

106 Soldier piles and lagging............................................................................................................................................................................................................$ 

107 Remove existing lagging and fill with lean concrete..................................................................................................................................................................................$ 

108 Underpinning........................................................................................................................................................................................................................$ 

SECTION 31 66 16 - CONTIGUOUS CAISSON WALLS

109 Contiguous caisson walls.............................................................................................................................................................................................................$ 

SECTION 32 01 91 - TREE AND SHRUB PRESERVATION

110 Trees and shrubs preservation........................................................................................................................................................................................................$ 

SECTION 32 10 00 - CONCRETE CURBS AND SIDEWALKS

111 Concrete curb / wall........................................................................................................................................................................................................................$ 

112 Concrete sidewalk....................................................................................................................................................................................................................$ 

BILL NO. 2
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SECTION 32 12 13 - OFF STREET PAVING - ASPHALT

SECTION 32 12 16 - STREET PAVING

113 Asphalt roadway including temporary asphalt work as required.........................................................................................................................................................................$ 

SECTION 32 14 13 - INTERLOCKING PRECAST CONCRETE PAVERS

114 Remove and reinstate precast concrete pavers..............................................................................................................................................................................................................$ 

SECTION 32 91 19 - TOPSOIL AND FINISH GRADING

115 Topsoil and finish grading...........................................................................................................................................................................................................$ 

SECTION 32 92 23 - SODDING

116 Sodding..............................................................................................................................................................................................................................$ 

SECTION 32 93 00 - TREES, SHRUBS AND GROUNDCOVER

117 Trees................................................................................................................................................................................................................................$ 

118 Shrubs...............................................................................................................................................................................................................................$ 

119 Grass................................................................................................................................................................................................................................$ 

SECTION 33 00 00 - UTILITIES SERVICES

120 Utilities services including all utility relocations.................................................................................................................................................................................$ 

SECTION 33 11 17 - WATER MAINS

121 Remove / dispose existing watermain including temporary support to existing watermain...........................................................................................................................................................................................................................$ 

122 Supply and install new watermain including excavation and backfill...................................................................................................................................................................$ 

SECTION 33 31 00 - STORM AND SANITARY DRAINAGE

123 Weeping tile.........................................................................................................................................................................................................................$ 

124 Supply and install combined sewer including excavation, backfill, and shoring as required.............................................................................................................................................................................................................................$ 

125 Supply and install storm sewer including excavation, backfill, and shoring as required.............................................................................................................................................................................................$ 

126 Supply and install sanitary sewer including excavation, backfill, and shoring as required.............................................................................................................................................................................................$ 

127 Supply and install MH for storm / sanitary sewers.............................................................................................................................................................................................$ 

TOTAL BILL NO. 2.....................................................................................................................................................................................................................$

BILL NO. 2
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SECTION 20 05 00 - MECHANICAL GENERAL REQUIREMENTS

SECTION 20 05 23 - VALVES

SECTION 20 05 29 - HANGERS AND SUPPORTS

SECTION 20 05 48 - MECHANICAL VIBRATION CONTROL

SECTION 20 05 53 - MECHANICAL IDENTIFICATION

128 Mechanical general requirements...............................................................................................................................................................................................................................................................................$ 

129 Hangers and supports...............................................................................................................................................................................................................................................................................$ 

130 Mechanical vibration control...............................................................................................................................................................................................................................................................................$ 

131 Mechanical identification...............................................................................................................................................................................................................................................................................$ 

132 Trial run and commissioning....................................................................................................................................................................................................$ 

133 Training and training aides......................................................................................................................................................................................................$ 

SECTION 21 12 00 - WET STANDPIPES AND HOSES

134 Supply and install sprinkler system............................................................................................................................................................................................$ 

SECTION 22 07 19 - THERMAL INSULATION FOR PIPING

135 Thermal insulation for piping...............................................................................................................................................................................................................................................................................$ 

SECTION 22 11 13 - DOMESTIC WATER SUPPLY PIPING - DUCTILE IRON

SECTION 22 11 16 - DOMESTIC WATER PIPING

136 Supply and install domestic water piping...............................................................................................................................................................................................................................................................................$ 

SECTION 22 13 16 - SANITARY WASTE AND VENT PIPING

137 Supply and install sanitary waste and vent piping..............................................................................................................................................................................$ 

SECTION 22 13 33 - DRAINAGE PUMPS

138 Supply and install drainage pumps..............................................................................................................................................................................................$ 

SECTION 22 42 00 - PLUMBING FIXTURES AND SPECIALTIES

139 Supply and install all plumbing fixtures and specialties.......................................................................................................................................................................$ 

SECTION 23 05 93 - TESTING, ADJUSTING AND BALANCING (TAB) OF MECHANICAL SYSTEMS 

140 Testing, adjusting and balancing of mechanical systems............................................................................................................................................................................................................................$ 

SECTION 23 07 13 - THERMAL INSULATION FOR DUCTWORK

141 Thermal insulation for ductwork................................................................................................................................................................................................$ 

BILL NO. 3

MECHANICAL
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SECTION 23 09 33 - CONTROLS

142 Supply and install controls....................................................................................................................................................................................................$ 

SECTION 23 31 14 - DUCTS - LOW PRESSURE

SECTION 23 33 00 - DUCT ACCESSORIES

SECTION 23 33 13 - DAMPERS

143 Supply and install ductwork, duct accessories and dampers......................................................................................................................................................................$ 

SECTION 23 34 16 - COMMERCIAL FANS

144 Supply and install fans........................................................................................................................................................................................................$ 

SECTION 23 37 13 - GRILLES, REGISTERS AND DIFFUSERS

145 Grilles, registers, diffusers..................................................................................................................................................................................................$ 

SECTION 23 82 40 - ELECTRIC HEATERS

146 Supply and install electric heaters...............................................................................................................................................................................................$ 

TOTAL BILL NO. 3.....................................................................................................................................................................................................$
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SECTION 26 05 00 - ELECTRICAL GENERAL REQUIREMENTS

147 Electrical permit...............................................................................................................................................................................................................................................................................$ 

148 Removal, relocation and temporary connection.............................................................................................................................................................................................................................$ 

149 Miscellaneous electrical general expenses...............................................................................................................................................................................................................................................................................$ 

SECTION 26 05 20 - WIRE AND BOX CONNECTORS – 0 - 1000 V

SECTION 26 05 21 - WIRES AND CABLES 0 – 1000 V

SECTION 26 05 22 - CONNECTORS AND TERMINATIONS

SECTION 26 05 34 - CONDUITS/DUCTS

SECTION 26 05 36 - CABLE TROUGHS

SECTION 27 13 11 - COMMUNICATIONS WIRES AND CABLES

150 Wires and cables for AC power / lighting supply..................................................................................................................................................................................................$ 

151 Wires and cables for communication and all other connections..................................................................................................................................................................................................$ 

152 Conduits / ducts for AC power / lighting supply..................................................................................................................................................................................................$ 

153 Conduits / ducts for communication and all other connections..................................................................................................................................................................................................$ 

154 Cable trays / cable troughs......................................................................................................................................................................................................................$ 

SECTION 26 05 26 - GROUNDING AND BONDING

155 Grounding and bonding...............................................................................................................................................................................................................$ 

SECTION 26 05 29 - HANGERS AND SUPPORTS

156 Hangers and supports..............................................................................................................................................................................................................$ 

SECTION 26 05 31 - SPLITTERS, JUNCTION BOXES, PULLBOXES AND CABINETS

157 Splitter, junction boxes, pullboxes, and cabinets.........................................................................................................................................................................................................................$ 

SECTION 26 05 53 - ELECTRICAL IDENTIFICATION

158 Electrical identification.........................................................................................................................................................................................................$ 

SECTION 26 08 00 - ELECTRICAL TESTING

159 Electrical testing................................................................................................................................................................................................................$ 

SECTION 26 24 16 - PANELBOARD

160 Panelboard................................................................................................................................................................................................................$ 

ELECTRICAL

BILL NO. 4
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SECTION 26 27 26 - WIRING DEVICES

SECTION 26 29 03 - CONTACTORS AND RELAYS

SECTION 26 29 10 - MOTOR STARTERS

161 Motor starters, wiring devices, contactors and relays.............................................................................................................................................................................................................$ 

SECTION 26 50 00 - LIGHTING EQUIPMENT

162 Lighting fixtures and emergency fixtures ..............................................................................................................................................................................................................$ 

SECTION 26 63 16 - HEATING CABLES - PIPE AND TANK TRACING

163 Heating cables - pipe and tank tracing..........................................................................................................................................................................................................................................................................................................................................................................................................................................................$ 

SECTION 27 08 00 - COMMUNICATION EQUIPMENT TESTING

164 Communication equipment testing................................................................................................................................................................................................................$ 

SECTION 27 11 16 - COMMUNICATIONS CABINETS

165 Communications cabinets................................................................................................................................................................................................................$ 

SECTION 27 51 16 - PUBLIC ADDRESS SYSTEM

166 Public address system..................................................................................................................................................................................$ 

SECTION 27 51 23 - INTERCOM SYSTEM

167 Intercom system..................................................................................................................................................................................$ 

SECTION 28 23 23 - CLOSED CIRCUIT TELEVISION SYSTEM (CCTV)

168 Closed circuit television system..................................................................................................................................................................................$ 

SECTION 28 31 00 - FIRE ALARM SYSTEMS

169 Fire alarm system.............................................................................................................................................................................................$ 

TOTAL BILL NO. 4..........................................................................................................................................................................................................................................................$

ELECTRICAL (CONTINUED)
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1 All Work of this Contract (Bill No. 1 to Bill No. 4) Lump Sum n/a $

$

BILL NO. 5

PRICE SCHEDULE (BID FORM - SECTION 00 41 00)

13% HST

TOTAL BID PRICE:

(Note: The Commission reserves the right to correct mathematical errors, inconsistencies 

or ambiguities in accordance with item 10 of Section 00 21 00)

$In Canadian funds, which includes all applicable taxes, allowances and all other costs.


